BID TAB FOR: 176 Extraordinary Maintenance - REBID

BID DATE: October 14, 2015

FILE NO. 2014-063-00

CODE: 4060-P14032

REF. ITEM ENGINEER'S ESTIMATE  *1. Lockhart Concrete
NO. NO. DESCRIPTION OTY.  UNIT PRICE AMOUNT PRICE AMOUNT
1 642 EDGELINE 6 0.07 MILE $681.04 $47.67 _ $55000.00 $3.850.00
2 642  LANE LINE, 4" 016 MILE  $2,051.68 $328.27  $55,000.00 $8.800.00
3 642 CHANNELIZING LINE, 8" 20 FT $0.79 $15.80 $100.00 $2.000.00
4 642 TRANSVERSE/DIAGONAL LINE 5 FT $1.71 $8.55 $100.00 $500.00
5 519 SPECIAL - PATCHING CONCRETE BRIDGE DECK - TYPE C 137 SY $440.07 $60,289.59 $500.00 $68,500.00
SPECIAL - STRUCTURE, MISC.: CONCRETE DELAMINATION ]
6 530 REMOVAL 1 LS $30,000.00 $30,000.00  $153,000.00 $153,000.00
SPECIAL - LIGHTING FOR NIGHT PLACEMENT OF DECK N $6,000.00
7 530 OVERLAY 1 $6,000.00  $35,000.00 $35,000.00
8 202 WEARING COURSE REMOVED, AS PER PLAN 1034 SY $4.70 $4.859.80 $15.00 $15,510.00
9 407 TACK COAT 77 GAL $3.26 $251.36 $10.00 $770.00
10 407 TACK COAT FOR INTERMEDIATE COURSE 52 GAL $3.35 $174.45 $10.00 $520.00
11 423 CRACK SEALING WITH ROUTING, TYPE 1 5 Sy $6.80 $34.00  $1,000.00 $5,000.00
ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE B
12 442 (448) aq CY $143.00 $6,292.00 $550.00 $24,200.00
ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE
13 442 B (448), AS PER PLAN aq Y $120.00 $5.280.00 $500.00 $22,000.00
14 512 TYPE 3 WATERPROOFING, AS PER PLAN 296 SY $28.00 $8.288.00 $100.00 $29,600.00
15 518 SCUPPERS MISC.: CLEANOUT 80 EACH $10.00 $800.00 $100.00 $8,000.00
16 614 MAINTAINING TRAFFIC 1 LS  $80,000.00 $80,000.00  $375,000.00 $375,000.00
LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
17 614 ASSISTANCE 240 R $50.00 $12,000.00 $50.00 $12,000.00
18 614 PORTABLE CHANGEABLE MESSAGE SIGN 60 DAY $150.00 $9,000.00 $400.00 $24,000.00
19 624 MOBILIZATION 1 LS  $4,300.00 $4,300.00  $223,000.00 $223.000.00
TOTAL CONSTRUCTION COSTS $227,960.49 $1.011,250.00

+/- ENGINEER'S ESTIMATE

+343.6%

* Ref #18 total is incorrect. Unofficial Construction Cost Total is incorrect.



ESTIMATE OF PROJECT COSTS

PROJECT: Repairs 2014-063-00
CODE NUMBER:
FILE NUMBER:
BID DATE:
PRELIMINARY ESTIMATE of cost for the i of I-76 y Bridge Deck Repairs
COMMON CIiTY UTILITIES CITY FULL DEPTH
FIRST TIME-
REF.| ITEM DESCRIPTION QUAN. |UNITS PRICE AMOUNT SPLIT ITEMS WCF SCF SLA ENERGY SBC warNer | SPECIAL | RECONSTRUCTION
] EDGE LINE. 6” 0.07[MILE $681.04 $47.67
] LANE LINE. 4" 0.16]MILE _[$2,051.68 $328.27
Erra CHANNELIZING LINE_ 8" 20[FT $0.79 $15.80
| TRANSVERSE/DIAGONAL LINE S[FT SL.71 $8.55
| SPECIAL - PATCHING CONCRETE BRIDGE DECK - TYPE C 1375V $440.07 $60.289.59
Erra SPECIAL - STRUCTURE. MISC - CONCRETE DELAMINATION REMOVAL 1[ts FRRRARATT $30.000.00
Era SPECIAL - LIGHTING FOR NIGHT PLACEMENT OF DECK OVERLAY 1[UNIT__[$6.000 $6.000.00
| WEARING COURSE REMOVED, AS PER PLAN 1034[SY. $4.850.80
| TACK COAT 77[GAL $251.36
Era TACK COAT FOR INTERMEDIATE COURSE 52[GAL $174.45
Era CRACK SEALING WITH ROUTING TYPE 1 5[sv $32.10
| ASPHALT CONCRETE SURFACE COURSE. 12.5 MM, TYPE B (448) a4y ST, $6.202.00
P ﬁgiiARL:&%NCRETE INTERMEDIATE COURSE, 19 MM, TYPE B (448), 44|cv $120.00 $5.280.00
| TYPE 3 WATERPROOFING, AS PER PLAN 296[SY $28.00 $8.288.00
T SCUPPERS MISC.: CLEANOUT 80[EACH $10.00 $800.00
Repalr Subtotal $122.667.58
| MAINTAINING TRAFFIC 1[ts FRRRREARAT $80,000.00
Erra LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE 240[HR $50.00 $12.000.00
Era PORTABLE CHANGEABLE MESSAGE SIGN 60| DAY $150.00 $9,000.00
T MOBILIZATION 1[ts $4.300.00 $4.300.00
MOT Subtotal $105.300.00
Total $227.967.58




BIDDING SCHEDULE FOR: 176 Extraordinary Maintenance

TO THE DIRECTOR OF PUBLIC SERVICE OF THE CITY OF AKRON:
The undersigned proposes to furnish all labor, materials, and equipment for and construct the following improvement

and all other work incidental thereto, including any and all work and materials that may be necessary to connect the
work done with the adjoining work, in a proper and workmanlike manner, and according to the plans and profiles on

file in the Bureau of Engineering, and upon the terms and conditions of the specifications and form of contract bound

herewith and the rules and regulations of the City, and under the direction and to the satisfaction of the Director of

Public Service, at the following unit rates, to-wit:

PLEASE TYPE OR USE BLACK INK

(MUST BE TOTAL ITEM
ESTIMATED
REF. | ITEM COMPLETED) COST
NO. NO. ITEM - DESCRIPTION QUANJ'LT'I AND | GNIT PRICE IN | (QUANTITY x
FIGURES UNIT PRICE)
1 642 |EDGE LINE, 6" 0.07 | MILE
2 642 |LANE LINE, 4" 0.16 | MILE
3 642 |CHANNELIZING LINE, 8" 20 FT
4 642 |TRANSVERSE/DIAGONAL LINE 5 FT
SPECIAL - PATCHING CONCRETE BRIDGE DECK -
5 519 |TYPEC 137 Sy
SPECIAL - STRUCTURE, MISC.: CONCRETE
6 530 |DELAMINATION REMOVAL 1 LS
SPECIAL - LIGHTING FOR NIGHT PLACEMENT OF
7 530 |DECK OVERLAY 1 UNIT
8 202 |WEARING COURSE REMOVED, AS PER PLAN 1034 | sY
9 407 |TACK COAT 77 GAL
10 407 |TACK COAT FOR INTERMEDIATE COURSE 52 GAL
11 423 |CRACK SEALING WITH ROUTING, TYPE 1 5 %
ASPHALT CONCRETE SURFACE COURSE, 12.5 MM,
12 442 |TYPE B (448) 44 cY
ASPHALT CONCRETE INTERMEDIATE COURSE, 19
13 442 |MM, TYPE B (448), AS PER PLAN 44 cY
14 512 |TYPE 3 WATERPROOFING, AS PER PLAN 296 %
15 518 |SCUPPERS MISC.: CLEANOUT 80 | EACH
16 614 |MAINTAINING TRAFFIC 1 LS




BIDDING SCHEDULE FOR: 176 Extraordinary Maintenance

(MUST BE TOTAL ITEM
ESTIMATED
REF. ITEM COMPLETED) COST
NO. NO. ITEM - DESCRIPTION QUANJ'LT_IY AND UNIT PRICE IN | (QUANTITY x
FIGURES UNIT PRICE)
LAW ENFORCEMENT OFFICER WITH PATROL CAR
17 614 |FOR ASSISTANCE 240 HR $50.00 $12,000.00
18 614 |PORTABLE CHANGEABLE MESSAGE SIGN 60 DAY
19 624 |MOBILIZATION 1 LS

UNOFFICIAL CONSTRUCTION COST:

PLEASE COMPLETE THE PROPOSAL FORMS BOUND HEREIN AND SUBMIT
THE ENTIRE BOOK. DO NOT REMOVE ANY PAGES. ALL ERASURES MUST BE
INITIALED AND DATED BY THE BIDDER.

DENOTES LUMP SUM - UNIT PRICE
NEED NOT BE COMPLETED

BIDDING SCHEDULE CONTINUED ON NEXT PAGE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO.

DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE




FILE NO.
CITY OF AKRON

DEPARTMENT OF PUBLIC SERVICE, BUREAU OF ENGINEERING
ENGINEER'S ESTIMATE

ESTIMATE NO. PROJECT

DATE CONTRACTOR

CODE

FINANCE DEPT. NO.

REF. ITEM ESTIMATE ACTUAL COMPLETE
NO. NO. DESCRIPTION QUANTITY UNIT _QUANTITY UNITPRICE TO DATE

This is to certify that the work as listed above has
been completed in accordance with the contract
documents, that all items are paid for which previous
certificates for payment were issued and payments
received, and that the current payment is now due.

CONTRACTOR:

BY:

DATE:

PAYROLLS REVIEWED/QUANTITIES CHECKED BY:

PROJECT MANAGER

DATE:

DATE OF PROJECT WORK ACCEPTANCE

TOTAL COMPLETED TO DATE

STORED MATERIALS

TOTAL COMPLETED & STORED

LESS RETAINAGE

TOTAL EARNED LESS RETAINAGE

LESS PREVIOUS PAYMENTS

LESS ADDITIONAL DEDUCTIONS

CURRENT PAYMENT DUE

APPROVED:

CONSTRUCTION ENGINEER

APPROVED:

CITY ENGINEER



